
BELOW ARE THE QUESTIONS AND ANSWERS THAT WILL BE INCORPORATED IN THE 

CONTRACT DOCUMENTS FOR 0301-0092-R1  

 

QUESTIONS AND ANSWERS  

REHABILITATION OF METRO-NORTH BRIDGE NO. 03948R OVER SOUND BEACH AVENUE AND BRIDGE NO. 03955R OVER 

TOMAC AVENUE 

(0301-0092)  

 

  

 

Question 

Number:  
110   Date Asked:  3/21/2014 4:05:19 PM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Jerry Traub   

Question:  

Reference CSI Specification Section 088000, page 16 of 17, Glazing Schedule:  

This schedule reads “All glazing shall be coated with a sacrificial 7 mil. 

anti-graffiti film”.  Will this anti-graffiti film be required on both sides 

of the glass? 

   

Answer:  

4/7/2014 8:02:36 AM: See Notice to Bidders posted in Question #109 

4/7/2014 8:01:53 AM: See Notice to Contractor posted in Question #109 

   

Date 

Answered:  
4/7/2014 8:01:53 AM   Date Modified:  4/7/2014 8:02:36 AM   

 

Question 

Number:  
109   Date Asked:  3/19/2014 1:10:00 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

As specified, are all the site excavations to be hauled, disposed and paid as 

LLAOEC material (other than your categorized A/C pavements and Subbase, which 

go to normal transfer stations) to locations as specified and listed under 

Item 0202315, Disposal of Controlled materials? 

 

   

Answer:  

3/21/2014 9:11:37 AM: NOTICE TO ALL BIDDERS - THIS IS THE LAST QUESTION TO BE 

ANSWERED. 

 

See response to question 90.   

   

Date 

Answered:  
3/21/2014 9:11:37 AM   Date Modified:     



 

Question 

Number:  
108   Date Asked:  3/19/2014 1:09:42 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Is all backfill material required on the site to be imported Pervious 

Structure Backfill (other than lightweight fill and processed aggregate base 

where indicated) or can suitable trench excavation and structure excavation 

be utilized for backfill?  If so, please indicate where and under what 

applications it can be utilized.  On-site excavations do not meet the 

material specifications (gradations) for the backfill required on this job 

(trench backfills, retaining wall backfills).  Therefore, are all the 

excavations surplus material requiring disposal?  

   

Answer:  
3/21/2014 9:07:59 AM: See response to question 90.   

   

Date 

Answered:  
3/21/2014 9:07:59 AM   Date Modified:     

 

Question 

Number:  
107   Date Asked:  3/19/2014 1:09:09 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Can excavated material from the Underground Detention System be utilized 

as backfill anywhere? 

   

Answer:  
3/21/2014 9:07:19 AM: See response to question 90.   

   

Date Answered:  3/21/2014 9:07:19 AM   Date Modified:     

 

Question 

Number:  
106   Date Asked:  3/19/2014 1:08:52 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Can the Retaining wall structure excavation to subgrade be utilized as the 

backfill material to parking lot subgrade at the front face of the retaining 

wall? 

 

   

Answer:  
3/21/2014 9:06:41 AM: See response to question 90.   

   

Date 

Answered:  
3/21/2014 9:06:41 AM   Date Modified:     

 



Question 

Number:  
105   Date Asked:  3/19/2014 1:08:18 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Please Reference Sheet 13.02, Drawing # TKO-00, Sheets 10.05 thru 10.10, 

Drawings RWL-4 thru RWL-9 and Q&A # 37.  Drawings RWL-4 thru RWL-9 indicates 

the Construction Phasing Plan for the Retaining Wall and Parking Lot 

Improvements. Drawing # TKO-00 indicates the Retaining Wall and Parking Lot 

Improvements be completed in 5 months from NTP. Question 37 asked, “Is it 

required that the work be done in this given sequence?” Is it required that 

the work be done in this given 5 Month sequence or are the Retaining Wall and 

Parking Lot Improvements (which include the Contractors Staging Area) to be 

performed over the course of the Project concurrent with specified track 

outages? 

   

Answer:  

3/21/2014 9:05:04 AM: Phase I shown on Drawing RWL-4 (Sheet 10.05) provides 

the contractor staging area and is required to be completed during this 5 

month sequence. 

   

Date 

Answered:  
3/21/2014 9:05:04 AM   Date Modified:     

 

Question 

Number:  
104   Date Asked:  3/19/2014 8:04:35 AM   

Company 

Name:  
Waters Brunalli JV   Contact Person:  John M. Brunalli   

Question:  

Contract drawing 10.04, section A-A calls out cast-in-place stair MS-3 and 

precast stair PS-10 and cross-references the schedule on contract drawing 

SWS-4. The schedules on drawings SWS-4 and SWS-3 do not list MS-3 or PS-10. 

Please provide the details for MS-3 and PS-10.  

   

Answer:  

3/21/2014 9:03:31 AM: Drawings SWS-3 and SWS-4 will be revised to show MS-3 

and PS-10.  Revised drawing will be included in future addendum. 

   

Date 

Answered:  
3/21/2014 9:03:31 AM   Date Modified:     

 

Question 

Number:  
103   Date Asked:  3/18/2014 5:16:52 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

There are existing overhead utility lines running along the west side of 

Sound Beach Avenue.  These lines run underneath the existing MNR Bridge No. 

03955R.  The utility lines will obstruct the demolition of the existing 

concrete encased steel beams as well as obstruct the erection of the proposed 

steel girders.  Suggested bridge demolition and erection plans show lifting 

performed underneath the structure with forklifts.  The existing utility 



lines would need to be relocated to accomplish the lifting from below the 

bridge.  Please confirm that the existing overhead utility lines will be 

relocated by others to a location which will not be in conflict with bridge 

demolition and erection.   

   

Answer:  
3/21/2014 9:02:30 AM: See response to Question 95.  

   

Date 

Answered:  
3/21/2014 9:02:30 AM   Date Modified:     

 

Question 

Number:  
102   Date Asked:  3/18/2014 5:16:13 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Reference Sheet 05.14, Drawing S-13 and Sheet 12.05, Drawing S-04.  Is the 

restoration of pavement along the curbs at these locations under the bridges 

paid under Item 0406005, Pavement Replacement Permanent? 

   

Answer:  

3/21/2014 9:01:42 AM: Refer to Greenwich Standard Details drawing GSD-1, 

detail for Bituminous Concrete (HMA) on Concrete Pavement Reconstruction.  

Payment will be under respective items. 

   

Date 

Answered:  
3/21/2014 9:01:42 AM   Date Modified:     

 

Question 

Number:  
101   Date Asked:  3/18/2014 3:46:37 PM   

Company 

Name:  
Waters Brunalli JV   Contact Person:  John M. Brunalli   

Question:  

Could you please provide a copy of the existing shop drawings for the bridge 

plates as described under the "Submittals" section on page 183 of the special 

provisions. 

   

Answer:  

3/21/2014 11:20:01 AM: Copies of shop drawings for bridge plates are 

available and shall be posted on the Bid Portal for this project.  These 

shall be provided as information only and may not represent all plates 

available for use on this project or from the source of supply indicated on 

the shop drawings. 

   

Date 

Answered:  
3/21/2014 11:20:01 AM   Date Modified:     

 

Question 

Number:  
100   Date Asked:  3/18/2014 2:52:08 PM   

Company ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   



Name:  

Question:  

Payment Item 0708001 – Damproofing, is not shown on the drawings.  Please 

define the locations where this item is to be utilized.  

   

Answer:  

3/21/2014 9:00:52 AM: Damproofing shall be applied to the surfaces of the 

reconstructed backwalls that will be in contact with earth. 

   

Date 

Answered:  
3/21/2014 9:00:52 AM   Date Modified:     

 

Question 

Number:  
99   Date Asked:  3/18/2014 2:51:10 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Sheet 03.02, Drawing SPL-1 indicates that the existing stairs at the four 

corners on the MNR bridge over Sound Beach Avenue are to be removed and 

replaced.  Two of the existing stairs are concrete and two are constructed 

out of wood.  There is no item in the contract for the removal of these 

stairs.  Please provide a pay item for the stair removals. 

   

Answer:  

3/20/2014 2:27:41 PM: Refer to Special Provision for Item #0201001A Clearing 

and Grubbing. 

   

Date 

Answered:  
3/20/2014 2:27:41 PM   Date Modified:     

 

Question 

Number:  
98   Date Asked:  3/18/2014 2:50:40 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Sheet 10.06, Drawing RWL – 5 indicates an Area to be used for the 

Contractor’s Staging Area in the upper parking lot (East Side). Will this 

area be available as the staging area for the duration of the Project 

including all Bridge Construction? 

   

Answer:  
3/20/2014 2:25:54 PM: Yes 

   

Date 

Answered:  
3/20/2014 2:25:54 PM   Date Modified:     

 

Question 

Number:  
97   Date Asked:  3/18/2014 2:10:19 PM   

Company 

Name:  
Waters Brunalli JV   Contact Person:  Jeff Polley   



Question:  

Looking at the existing site conditions in the areas of the staircases at 

Sound Beach Avenue, it appears that rock may be present at shallow elevations 

in this area.  Currently, there are no pay items for rock excavation other 

than the rock in trench item.  Please advise as to how rock excavation would 

be paid should this be encountered as part of the excavation for the new 

staircase foundations. 

   

Answer:  

3/20/2014 2:22:27 PM: The condition must meet the requirements under Item 

#0203000 "Structure Excavation (Complete)".  Upon review of the foundation 

dimensions and the limits of excavation for this item, we do not expect the 

condition to be met. 

   

Date 

Answered:  
3/20/2014 2:22:27 PM   Date Modified:     

 

Question 

Number:  
96   Date Asked:  3/18/2014 11:43:36 AM   

Company 

Name:  
Waters Brunalli JV   Contact Person:  John M. Brunalli   

Question:  

Referencing contract drawing 5.30, “Track Outage Details”, it is our 

interpretation that Step 1 and Step 2 must be completed in one shift. Is this 

correct? 

   

Answer:  

3/20/2014 11:24:55 AM: The items of work to install the temporary ballast 

retainer shall occur during temporary Track 1 night outages.  The work may 

occur over more than one outage, however the contractor shall give sufficient 

time within the allotted outage period to allow MNR Forces to restore all 

Track 1 ties undermined.    

   

Date 

Answered:  
3/20/2014 11:24:55 AM   Date Modified:     

 

Question 

Number:  
95   Date Asked:  3/18/2014 11:43:16 AM   

Company 

Name:  
Waters Brunalli JV   Contact Person:  John M. Brunalli   

Question:  

There are utility wires passing under the existing bridge along the west 

abutment of Sound Beach Avenue Bridge. Will they be removed prior to 

construction as they conflict with the reconstruction of the abutment and 

maintaining pedestrian traffic? 

   

Answer:  

3/20/2014 11:11:39 AM: The affected utilities are responsible for relocating, 

removing and/or protecting their facilities if removal is not possible, prior 

to start of construction so as to allow for the work shown on the plans. 

   

Date 

Answered:  
3/20/2014 11:11:39 AM   Date Modified:     



 

Question 

Number:  
94   Date Asked:  3/18/2014 11:42:59 AM   

Company 

Name:  
Waters Brunalli JV   Contact Person:  John M. Brunalli   

Question:  

Field conditions indicate that the existing adjacent platforms to remain at 

the north side of  Sound Beach Avenue Bridge are bearing on the existing 

superstructure which is required to be removed. When it is removed, what 

provisions have been made to support the ends of the platforms at the bridge? 

How will this work be paid for? 

   

Answer:  

3/20/2014 11:02:25 AM: Existing platforms are to be temporarily shored.  

Payment for work will be made under Item #0601000A Class A Concrete. 

   

Date 

Answered:  
3/20/2014 11:02:25 AM   Date Modified:     

 

Question 

Number:  
93   Date Asked:  3/18/2014 11:42:33 AM   

Company 

Name:  
Waters Brunalli JV   Contact Person:  John M. Brunalli   

Question:  

Contract drawing 7.03 depicts 54 lineal feet of new platform being installed 

against the existing platforms at each abutment.  Contract drawing 5.25 

depicts the removal of 54 feet of existing superstructure while showing the 

existing adjacent platforms to remain, approximately 6.5 feet away from each 

abutment (i.e., there is a 6.5 foot gap behind each abutment.). 

Is it CDOT’s intention to have the contractor remove and replace this 6.5’ 

gap in the platform to allow for backwall reconstruction and erection of the 

new 54’ section? If so, how will the work be paid for? 

   

Answer:  

3/20/2014 11:01:50 AM: The platforms which exist east and west of the 

abutments shall remain. 

   

Date 

Answered:  
3/20/2014 11:01:50 AM   Date Modified:     

 

Question 

Number:  
92   Date Asked:  3/17/2014 11:40:57 AM   

Company 

Name:  
Waters Brunalli JV   Contact Person:  Kurt Troidle   

Question:  

In response to the answer for question 52 concerning payment for the 

detention system,specifications for the trench excavation bid item and 

bedding bid item do not apply to the excavation and stone backfill required 

for the system. Please review these specs and their applicability to the work 

to be performed for the system. 

   



Answer:  

3/18/2014 3:25:21 PM: Excavation for the detention system shall be paid for 

under Item 0205003 – Trench Excavation 0’-10’ Deep.  Item 0651004 – "Crushed 

Stone Bedding Material" shall be used for backfill within and around the 

detention system as shown.  Crushed stone bedding material shall be No. 6 

stone as detailed in Articles M.08.03 and M.01.01.  Under a future addendum 

the quantity for the Item 0651004 "Crushed Stone Bedding Material" shall be 

increased from 265 C.Y. to 465 C.Y. 

   

Date 

Answered:  
3/18/2014 3:25:21 PM   Date Modified:     

 

Question 

Number:  
91   Date Asked:  3/17/2014 10:22:12 AM   

Company 

Name:  
Waters Brunalli JV   Contact Person:  Kurt Troidle   

Question:  

Will the contractor be installing Bridge Plates at all three stations( 

CosCob, Riverside and Old Greenwich) or just Old Greenwich? 

   

Answer:  

3/18/2014 8:30:23 AM: The contractor will be required to install bridge 

plates at all three stations during those Stages of Contruction requiring 

them. 

   

Date 

Answered:  
3/18/2014 8:30:23 AM   Date Modified:     

 

Question 

Number:  
90   Date Asked:  3/14/2014 4:42:42 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Reference “Notice to Contractor – Environmental Investigations”, Specific 

Provisions p. 9: Nearly all of the excavated materials required on the 

Project (LLAOEC materials) are encountered within the limits of the parking 

lot. The vast majority of all the backfill materials are required behind the 

Retaining Wall within the Parking Lot. Those backfill materials are specified 

as Lightweight Fill behind the retaining Wall and Pervious Structure Backfill 

behind the Lightweight Fill to the proposed parking lot subgrade. Can the 

LLAOEC surplus excavated materials be utilized for Pervious Structure 

Backfill behind the Lightweight Fill in lieu of hauling off-site for disposal 

as LLAOEC material? 

   

Answer:  

3/19/2014 3:24:50 PM: This project is deemed a waste project requiring direct 

loading of all surplus excavated material due to limited space 

considerations, the need to minimize the impact to the railroad station and 

surrounding facilities and the fact that the establishment of a WSA meeting 

all requirements is not possible at the project site.    

   

Date 

Answered:  
3/19/2014 3:24:50 PM   Date Modified:     



 

Question 

Number:  
89   Date Asked:  3/14/2014 4:42:08 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Will answers to these questions be incorporated into the Contract language 

through a formal addendum or do the answers to these questions take 

precedence where Contract Notes may indicate otherwise? 

   

Answer:  

3/17/2014 3:30:23 PM: Please review the HOME section of this Q & A webpage 

and pay note to the "Important Notes" at the bottom, explaining how all 

questions and responses are to be handled. 

   

Date 

Answered:  
3/17/2014 3:30:23 PM   Date Modified:     

 

Question 

Number:  
88   Date Asked:  3/14/2014 4:41:45 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Reference Drawing RWL-2, Sheet 10.03 and C-02, Sheet 11.03:  Plotting of the 

Retaining Wall alignment on the existing topography indicates a number of 

areas where the proposed retaining wall alignment cuts into the slope. On 

Sheet RWL-2, Details and Sections through the retaining wall fill section 

indicate “Temporary Sheet Piling” if required.  Sheeting is clearly required 

in the “cut” sections of retaining wall construction and is not clearly 

depicted.  Can the CTDOT add an Item for Temporary Steel Sheeting for areas 

the wall alignment is in Cut sections requiring sheeting? 

   

Answer:  

3/17/2014 3:23:41 PM: Reference Special Provision Item #0506017A Section 

5.06.05 Note 3 and Drawing RWL-1 (Sheet No. 10.02) Note #4.  Temporary Sheet 

Piling shall be included in the Lump Sum Cost of the Retaining Wall.  

   

Date 

Answered:  
3/17/2014 3:23:41 PM   Date Modified:     

 

Question 

Number:  
87   Date Asked:  3/14/2014 4:41:26 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

No Detail exists for Bid Item 0406005, Pavement Replacement Permanent. What 

are the Payment Limits for this Item with regard to the Width paid? 

   

Answer:  

3/17/2014 3:22:01 PM: Details for the pavement section for the item Pavement 

Replacement Permanent are shown on Sheet 11.14.  Payment limits for drainage 

and utility items will conform to CTDOT standard details for trench 



excavation.  Payment limits for curb installation or widening will be from 

sawcut lines where shown on Sheet 11.05 to limit of HMA surface course. 

   

Date 

Answered:  
3/17/2014 3:22:01 PM   Date Modified:     

 

Question 

Number:  
86   Date Asked:  3/14/2014 11:57:59 AM   

Company 

Name:  
Waters Construction Company, Inc.   Contact Person:  Jeff Polley   

Question:  

In Section 1.03 of the supplemental specification "Award and Execution of the 

Contract" item #5 notes that the contractor as well as all of their 

subcontractors are required to carry Railroad Protective Liability Insurance.  

Section 1.03 of the special provisions, item #5 notes that the contractor 

shall carry Railroad Protective Liability Insurance for their operations and 

also the operations of their subcontractors.  These sections are 

contradictory in that one states the contractor only needs to carry this 

insurance to cover all operations, and the other states that the contractor 

and each individual subcontractor is required to carry this insurance.  

Please clarify if only the contractor is required to carry Railroad 

Protective Liability Insurance, or if each individual subcontractor must also 

carry this insurance as well.  

   

Answer:  

3/17/2014 3:09:42 PM: There is no contradiction.  Please review Section 

1.05.04 "Coordination of Special Provisions, Plans, Supplemental 

Specifications and Standard Specifications and Other Contract Requirements" 

for the order of governance.  Special Provisions always supercedes the 

Supplemental Specifications, therefor the requirement as set forth in the 

Special Provision Section 1.03 shall govern. 

   

Date 

Answered:  
3/17/2014 3:09:42 PM   Date Modified:     

 

Question 

Number:  
85   Date Asked:  3/13/2014 4:43:08 PM   

Company 

Name:  
Waters Construction Company, Inc.   Contact Person:  Jeff Polley   

Question:  

The special provisions for the concrete stairs item (601108A) note that cast-

in-place, precast, steel embeds, grouting, posts, etc. are included as part 

of the concrete stair item.  However, there are 12" diameter foundations as 

well as a foundation block for the steel post support at stair no. 2 which 

are not noted as being incidental to the construction of the stairs.  Please 

clarify how are the foundations for the new staircases to be paid as well as 

the pads below precast stair sections PS-7, PS-8, and PS-9. 

   

Answer:  
3/17/2014 3:20:31 PM: See response provided under Question #9. 

   

Date 3/17/2014 3:20:31 PM   Date Modified:     



Answered:  

 

Question 

Number:  
84   Date Asked:  3/13/2014 3:47:36 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Reference Drawing S-30, Sheet No. 5.31, Simulated Stone Masonry Finish 

Detail, Will the drill and grout of the #4 hooked dowels for the simulated 

stone masonry be paid under item 0601201 – Class “F” Concrete or under item 

0602936A – Drilling and Grouting Reinforcing Bars? Also under what item will 

the 4x4-2.9x2.9 WWF be paid? 

   

Answer:  

3/17/2014 3:19:47 PM: #4 hooked dowels and WWF will be paid for under Item 

#0601201 Class F Concrete. 

   

Date 

Answered:  
3/17/2014 3:19:47 PM   Date Modified:     

 

Question 

Number:  
83   Date Asked:  3/13/2014 2:34:56 PM   

Company 

Name:  
The Brunalli Construction Company   Contact Person:  John M. Brunalli   

Question:  

The special provision 0601008A Concrete Form Liners calls for pattern #11261 

to have a maximum relief of 4.625 inches. Contract drawing 05.31 depicts a 

relief of only 2 inches with an overall concrete thickness of 3.5 inches. 

This liner will not fit in the space allowed as depicted. Please clarify what 

the thickness requirement is for the Class F concrete on this drawing.  

   

Answer:  

3/17/2014 3:18:27 PM: 3.5” thickness shall be revised to 5” thick simulated 

stone masonry finish. Revised sheets will be issued under a future addendum. 

   

Date 

Answered:  
3/17/2014 3:18:27 PM   Date Modified:     

 

Question 

Number:  
82   Date Asked:  3/13/2014 12:23:07 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Reference Drawings S-35, Sheet 05.36 and S-24, Sheet 12.25, Section  1.  

Please confirm the limits of the Ballast Mat will extend beneath the 8” half 

round steel drainage pipes and up along the full height of the curb plates.  

Also please confirm that the waterproofing system will have these same 

limits. 

   

Answer:  3/14/2014 4:21:40 PM: Correct, ballast mat will extend beneath the 8” half 



round steel drainage pipes and up along the full height of the curb plates.  

Waterproofing system will also extend up along the full height of the curb 

plates to protect the exposed steel. 

   

Date 

Answered:  
3/14/2014 4:21:40 PM   Date Modified:     

 

Question 

Number:  
81   Date Asked:  3/13/2014 12:22:50 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

No details for the excavation, backfill, and temporary soldier pile and 

lagging behind the reconstructed bridge seats for both bridges are provided 

in the plans.  What are the limits of the excavation? What is the pay item 

for this excavation?  What backfill material is required behind the new 

bridge seats>  What are the limits of the backfill?  What is the pay item for 

backfill?  Please provide details for this work? 

   

Answer:  

3/14/2014 4:20:17 PM: Refer to answer to question 61 for limits of 

excavation.  Pay item for this excavation is Item #0203000 "Structure 

Excavation Earth (Complete)".  Refer to answer to question 62 for backfill 

material and limits.  Backfill material shall be paid for under their 

respective items.   

   

Date 

Answered:  
3/14/2014 4:20:17 PM   Date Modified:     

 

Question 

Number:  
80   Date Asked:  3/13/2014 12:22:26 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Reference Drawings S-39, Sheet 05.40 and S-29, Sheet 12.30. Detail 1 calls 

out Spray Applied Waterproofing Membrane on the back surface of new bridge 

seat.  Is this waterproofing membrane to be paid under Item 0707013 – 

Railroad Deck Waterproofing or is it to be paid under Item 0708001 – 

Damproofing? 

   

Answer:  

3/14/2014 4:18:06 PM: Waterproofing membrane is to be paid for under Item 

#0707013A "Railroad Deck Waterproofing". 

   

Date 

Answered:  
3/14/2014 4:18:06 PM   Date Modified:     

 

Question 

Number:  
79   Date Asked:  3/13/2014 12:22:05 PM   

Company ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   



Name:  

Question:  

Reference Drawings C-06, Sheet 11.07 and C-13, Sheet 11.15. What is the size 

of the Water Quality Structure (WQS-1)?  For the Drainage manholes CB’s, 

please confirm we should use sizing depicted on the CTDOT Standard Sheets. 

   

Answer:  

3/14/2014 4:16:47 PM: The size of WQS-1 is dependent on the manufacturer the 

contractor utilizes to meet the performance specification for Hydrodynamic 

Separators.  Drainage manholes and catch basins shall conform to CTDOT 

standard details. 

   

Date 

Answered:  
3/14/2014 4:16:47 PM   Date Modified:     

 

Question 

Number:  
78   Date Asked:  3/13/2014 12:21:47 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Reference Drawing C-13, Sheet 11.15.  Does the Class I or II Gravel Backfill 

material over the Detention System pipes extend to the underside of the 12” 

processed aggregate base in the parking area?  If not, what material is 

required from the top of the Class I or II Gravel Backfill to the bottom of 

the 12” processed aggregate base?  

   

Answer:  

3/14/2014 4:05:04 PM: Pervious structure backfill is required from the top of 

the Class I or II gravel backfill to the bottom of the 12” processed 

aggregate base. 

   

Date 

Answered:  
3/14/2014 4:05:04 PM   Date Modified:     

 

Question 

Number:  
77   Date Asked:  3/13/2014 12:21:30 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Reference Drawing C-02, Sheet 11.03.  Is sawcutting bituminous concrete 

pavement paid under Item 0202529, Cut Bituminous Concrete Pavement or Item 

0406005, Pavement Replacement Permanent? 

   

Answer:  

3/14/2014 4:01:24 PM: Sawcutting required for installation of pavement in the 

areas noted in Special Provision 0202529A will be paid for under Item 

#0406005A – Pavement Replacement Permanent.  All other sawcutting will be 

paid for under Item 0202529 – Cut Bituminous Concrete Pavement. 

   

Date 

Answered:  
3/14/2014 4:01:24 PM   Date Modified:     

 



Question 

Number:  
76   Date Asked:  3/13/2014 12:21:14 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Reference Drawing SWS-5, sheet 6.06, Detail 2, Detail 5 and Detail 6.  Will 

the drill and grout of these reinforcing bars be paid under Item 0602936A – 

Drilling and Grouting Reinforcing Bars or Item 0601108A – Concrete Stairs? 

   

Answer:  

3/14/2014 3:58:57 PM: Drilling and grouting for stair work will be paid for 

under Item 0601108A Concrete Stairs. 

   

Date 

Answered:  
3/14/2014 3:58:57 PM   Date Modified:     

 

Question 

Number:  
75   Date Asked:  3/13/2014 12:21:00 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Reference Drawings RW-6 and RW-7.  Will Concrete Barrier Curb be required to 

separate the construction area from the Parking Lot for Phases 3 and 4?  If 

not, what should be used to separate the construction area from the traveling 

public? 

   

Answer:  

3/14/2014 3:54:36 PM: Notes 3 and 4 on drawings RWL-6 and RWL-7 indicate that 

work in these areas shall be subdivided and sequenced to maintain access to 

adjacent lots.  It is the contractor’s responsibility to maintain a safe 

working area. 

   

Date 

Answered:  
3/14/2014 3:54:36 PM   Date Modified:     

 

Question 

Number:  
74   Date Asked:  3/13/2014 12:20:43 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Should the Contractors’ designer for the Retaining Wall require the use of 

backfill material other than lightweight backfill in order to maintain the 

integrity of the wall design, under what item will the suitable backfill 

material required by the designer be paid? 

   

Answer:  

3/14/2014 3:50:04 PM: Material shall be included in the Lump Sum cost of Item 

#0506017A. 

   

Date 

Answered:  
3/14/2014 3:50:04 PM   Date Modified:     

 



Question 

Number:  
73   Date Asked:  3/13/2014 12:20:28 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Under what Item is the Excavation & Disposal required for “Item #406005A-

Pavement Replacement Permanent” to be Paid? 

   

Answer:  

3/14/2014 4:07:44 PM: Excavation and disposal required for Item #406005A – 

Pavement replacement permanent, where required for curb installation and 

pavement widening will be paid for under Item #0202001 – Earth Excavation.  

Excavation and disposal required for culvert and drainage structure 

installation will be paid for under Item #0205003 – Trench Excavation 0’-10’ 

Deep.  Excavation adjacent to the retaining wall required for installation of 

the retaining wall will be included in the Lump Sum cost of Item #0506017A 

Retaining Wall.  

   

Date 

Answered:  
3/14/2014 4:07:44 PM   Date Modified:     

 

Question 

Number:  
72   Date Asked:  3/13/2014 12:20:14 PM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Special provisions 0601108-Concrete Stairs, Section 6.01.01 Description 

states, “Work under this item shall consist of furnishing and erecting cast 

in place and precast concrete stairs as shown on the plans for Concrete 

Stairs (NW-Stair No. 1), Concrete Stairs (NE-Stair No. 2), Concrete Stairs 

(SE-Stair No. 3), Concrete Stairs (SW-Stair No. 4), Concrete Stairs (Platform 

Access) and Concrete Stairs (Retaining Wall) including all materials, 

reinforcing, steel support posts, embedded angles, fasteners, anchors, 

equipment, tools, and labor incidental thereto.” Contract drawing S-02, Sheet 

5.03, shows a concrete distribution table which includes a quantity for cast 

in place stairs of 16 CY. The total quantity of the concrete distribution 

table is 150 CY which matches the bid quantity for 0601000A-Class A Concrete 

in Site No. 1 Bridge No.03948R on contract drawing EST-01, Sheet 1.02.  Under 

which item are the cast in place concrete stairs are paid? Also, please 

clarify which item the foundations for the cast in place stairs are paid 

under. 

   

Answer:  

3/14/2014 3:34:08 PM: Cast in place stairs shall be paid for under item No. 

0601108A Concrete Stairs, as stated in the Special Provision.  Refer to 

response to Question 9, for response to stair foundations. 

   

Date 

Answered:  
3/14/2014 3:34:08 PM   Date Modified:     

 

Question 

Number:  
71   Date Asked:  3/13/2014 12:19:27 PM   



Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Joe Carsky   

Question:  

Contract Drawing RWL-3, sheet 10.04, shows a concrete wall supporting cast-

in-place stairs MS-3 and precast stairs PS-10 in section A-A. In the “Detail 

of Concrete Wall” on this sheet a simulated stone finish is shown on the face 

of the wall. Please clarify which item the simulated stone finish is paid 

under. 

   

Answer:  

3/14/2014 3:29:07 PM: Simulated Stone finish shall be paid for under Item No. 

0601088A Concrete Form Liners.  

   

Date 

Answered:  
3/14/2014 3:29:07 PM   Date Modified:     

 

Question 

Number:  
70   Date Asked:  3/13/2014 11:28:34 AM   

Company 

Name:  
Waters Construction Company, Inc.   Contact Person:  Jeff Polley   

Question:  

In the CSI specifications for Glazing, there are two options noted for 

"architectural laminated glass."  Option 1 is an Azuria colored glass while 

option 2 is clear glass.  The specification nor the drawings note which of 

these options is to be utilized.  Are both options acceptable and it is the 

contractors choice what to provide, or is one option required over the other?  

Please clarify.  

   

Answer:  

3/14/2014 3:15:34 PM: Option 1 - use of Azuria colored glass is to be 

provided. 

   

Date 

Answered:  
3/14/2014 3:15:34 PM   Date Modified:     

 

Question 

Number:  
69   Date Asked:  3/13/2014 11:22:54 AM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

Specification #0506017A - Retaining Wall, Section 5.06.05 states that the 

excavation required for the construction of the retaining wall is to be 

included in the lump sum price for the retaining wall.  Standard 

Specification 2.02, Section 2.02.01 also includes excavation which is 

necessary for the construction of retaining walls.  The bid quantity 

indicates that the intent is to pay for this excavation under bid item 

#0202000 - Earth Excavation.  Please clarify. 

   

Answer:  

3/14/2014 3:11:22 PM: Excavation required for the construction of the 

retaining wall is to be included in the lump sum price for retaining wall. 

   

Date 3/14/2014 3:11:22 PM   Date Modified:     



Answered:  

 

Question 

Number:  
68   Date Asked:  3/13/2014 10:32:50 AM   

Company 

Name:  
Clean Slate Environmental, Inc.   Contact Person:  Beth Roccapriore   

Question:  

In response to Question #56: 

Item #0101133 - Disposal of Railroad Ties - Can Waste Management of New 

Hampshire and Ontario County Landfill be added  

Item #0202315 - Disposal of Controlled Materials - Can Southbridge Landfill 

be added 

   

Answer:  

3/19/2014 1:57:28 PM: As per the request in question #68, Item #0101133 - 

Disposal of Railroad Ties was revised to include Waste Management of New 

Hampshire and Ontario County Landfill and Item #0202315 - Disposal of 

Controlled Materials was revised to include Southbridge Landfill. 

These revised specification will be issued under a future addendum. 

   

Date 

Answered:  
3/19/2014 1:57:28 PM   Date Modified:     

 

Question 

Number:  
67   Date Asked:  3/12/2014 12:04:22 PM   

Company 

Name:  
Waters Construction Co Inc   Contact Person:  Kurt Troidle   

Question:  

Please provide a specification for item #1020910 - Removal of Existing 

Equipment and Item #1050111 - Portable Variable Message Sign. 

   

Answer:  

3/14/2014 4:11:00 PM: Regarding Item #1020910 Removal of Existing Equipment, 

this item shall be deleted from contract.  Removal of existing equipment is 

included in other contract items. 

 

Regarding Item #1050111 "Portable Variable Message Sign", this item shall be 

deleted.  New Item #1131002A "Remote Controlled Changeable Message Sign", 

will be added to the contract. 

A Special Provision for Item #1131002A "Remote Controlled Changeable Message 

Sign", will be included in a future Addendum. 

   

Date 

Answered:  
3/14/2014 4:11:00 PM   Date Modified:     

 

Question 

Number:  
66   Date Asked:  3/11/2014 10:45:13 AM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Kathleen Sage   

Question:  Addendum No. 1, issued 3/10/14, references 6 plan sheets that need to be 



replaced. 

These plan sheets (below) were not included with the addendum.  Will they 

be released as 

a separate attachment/addendum?  

 

PLANS - REVISED PLANS 

The following Plan Sheets are hereby deleted and replaced with the like-

numbered Plan Sheets: 

02.01.A1 

05.03.A1 

05.18.A1 

05.37.A1 

12.03.A1 

12.15.A1 

   

Answer:  

3/11/2014 1:11:16 PM: The revised plan sheets are now posted on the State 

Contracting Portal. 

   

Date Answered:  3/11/2014 1:11:16 PM   Date Modified:     

 

Question 

Number:  
65   Date Asked:  3/11/2014 9:46:53 AM   

Company 

Name:  
High Steel Structures, LLC   Contact Person:  Deborah Kupres   

Question:  

in Adm.#1 you deleted bid numbers 0603371A and 063372A Material for site 1 

and 2. Does this mean you are including steel price in the site 1 and site 2 

bid item numbers? 

   

Answer:  

3/12/2014 3:29:53 PM: Please review the July 2013 Supplements, under Section 

6.03, refer to the Method of Measurement and Basis of Payments sections which 

now address this situation. 

   

Date 

Answered:  
3/12/2014 3:29:53 PM   Date Modified:     

 

Question 

Number:  
64   Date Asked:  3/10/2014 7:32:36 PM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

The answer to question number 7 indicates that the lightweight backfill 

behind the retaining wall will be paid for under bid item #0207150.  The 

limits for lightweight depicted on the modular wall section of RWL-2 show 

lightweight fill up to, but not inside of the modular units.  Specification 

Section 5.06.03-2f calls for pervious structure backfill to be placed inside 

the modular units.  The basis of payment for the retaining wall states that 

the lump sum price for the retaining wall will include the pervious structure 

backfill.  Please confirm if the pervious structure backfill within the 

modular units will be paid for under bid item #216000 or #506017A. 

   



Answer:  

3/14/2014 3:03:10 PM: Refer to response to question 47.  Lightweight fill 

shall be placed inside modular units. 

   

Date 

Answered:  
3/14/2014 3:03:10 PM   Date Modified:     

 

Question 

Number:  
63   Date Asked:  3/10/2014 7:28:02 PM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

Drawing S-18, Stage Section 1 depicts 2 slabs, above the concrete encased 

steel beams, acting as a ballast retainer, north of Track 3, and south of 

Track 4.  Do these slabs contain additional steel? 

   

Answer:  

3/14/2014 3:01:17 PM: It is anticipated that the slab contains steel 

reinforcing bars.  Refer to question 57 for obtaining existing drawings. 

   

Date 

Answered:  
3/14/2014 3:01:17 PM   Date Modified:     

 

Question 

Number:  
62   Date Asked:  3/10/2014 7:27:20 PM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

Drawing S-10, Note 12, states that the contractor shall provide ballast to 4” 

below bottom of ties.  Please provide the limits of ballast, sub-ballast, and 

pervious structure backfill for the excavation behind the abutments. 

   

Answer:  

3/14/2014 2:54:40 PM: For clarification, the questioner's reference to 

Drawing S-10 should be Sheet 05.02. 

 

Off the bridge deck, the Ballast depth shall be 10”, Subballast depth shall 

be 8”, Pervious structure backfill shall be balance of excavation.  Refer to 

the plans for depths on the bridge decks. 

   

Date 

Answered:  
3/14/2014 2:54:40 PM   Date Modified:     

 

Question 

Number:  
61   Date Asked:  3/10/2014 7:26:45 PM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

Standard Specification Section 2.03.04-2 defines the horizontal pay limits 

for structure excavation to be 2 feet outside the neat lines of the original 

foundation unless otherwise noted on the plans.  Drawing S-19 contains a 



typical detail for Soldier Pile and Lagging to be installed well beyond the 2 

foot pay limit for excavation.  Please confirm the pay limits for structure 

excavation at the abutments. 

   

Answer:  

3/14/2014 1:51:09 PM: The pay limits for the structure excavation of the 

abutments shall be as described in Section 2.03.04-2, 2 feet outside the neat 

lines of the foundation unless otherwise noted on the plans. 

   

Date 

Answered:  
3/14/2014 1:51:09 PM   Date Modified:     

 

Question 

Number:  
60   Date Asked:  3/10/2014 7:26:02 PM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

Drawing S-10, Note 10 states that the removal of ties and rails are to be 

paid for under the lump sum price for Removal of Superstructure.  Drawing S-

17 states that the ballast is replaced with temporary timber supports by 

MNRR.  Please confirm that the contractor will be responsible for the removal 

of the rails and ties, and that MNRR will be responsible for the removal of 

the ballast. 

   

Answer:  

3/14/2014 1:49:55 PM: For clarification, the questioner's first statement 

should have referred Sheet 5.02 General Note #10.  The removal of ties and 

rail shall be performed by MNRR as appears on Sheet 5.30 Step #3, therefor, 

contractor's should not include the cost of that work under the Removal of 

Superstructure (Site #1). 

 

   

Date 

Answered:  
3/14/2014 1:49:55 PM   Date Modified:     

 

Question 

Number:  
59   Date Asked:  3/10/2014 2:26:48 PM   

Company 

Name:  
Manafort Brothers Inc.   Contact Person:  Keith Calabro   

Question:  

The retaining wall is backfilled with lightweight fill in order to be 

constructed atop the foundation soils consisting of single blow count loose 

sands.  Settlement of the wall should be expected, and this settlement may be 

differential along the length of wall.  The interface between the parapet and 

top of wall is visible from the front face of wall.  If the parapet is 

precast as indicated in the Curb and Parapet Detail on Sheet 10.04, how shall 

the top of the retaining wall be leveled before placing the precast parapets?  

Keep in mind the leveling will be visible. 

   

Answer:  
3/14/2014 1:16:10 PM: The parapet shall be cast in place concrete. 

   



Date 

Answered:  
3/14/2014 1:16:10 PM   Date Modified:     

 

Question 

Number:  
58   Date Asked:  3/10/2014 2:25:15 PM   

Company 

Name:  
Manafort Brothers Inc.   Contact Person:  Keith Calabro   

Question:  

1. The answer to question #6 indicates “The retaining wall parapet will 

be paid under item# 0601201 Class F concrete” and the answer to question #8 

indicates “Simulated stone masonry and color staining for the parapet will be 

paid for under Item # 0601019A Chemically Stained Concrete and Item #0601088A 

Concrete Form Liners”.  However, the Curb and Parapet Detail on Sheet 10.04 

labels the parapet as “PRECAST” and the moment slab as “CAST-IN-PLACE”.  Is 

the parapet required to be precast or cast-in-place? 

   

Answer:  
3/14/2014 1:11:02 PM: The parapet shall be cast in place concrete. 

   

Date 

Answered:  
3/14/2014 1:11:02 PM   Date Modified:     

 

Question 

Number:  
57   Date Asked:  3/10/2014 10:15:35 AM   

Company 

Name:  
ECCO III Enterprises, Inc.   Contact Person:  Kathleen Sage   

Question:  

Reference Drawing 05.02, Demolition and Erection, Note 7 states that "Prints 

of original drawings of the existing bridge may be obtained from CONNDOT".  

What is the procedure for acquiring these drawings?  Can they be posted to the 

Contractor Resources web page or sent 

via FedEx? 

   

Answer:  

3/14/2014 3:00:05 PM: All available existing plans have been posted at the 

below weblink: 

 

http://www.biznet.ct.gov/scp_search/BidDetail.aspx?CID=31237 

 

Notice to Contractor - the existing plans have been provided FOR INFORMATION 

ONLY and may not represent the actual field conditions. 

   

Date 

Answered:  
3/14/2014 3:00:05 PM   Date Modified:     

 

Question 

Number:  
56   Date Asked:  3/7/2014 10:36:21 AM   

Company 

Name:  
Clean Slate Environmental, Inc.   Contact Person:  Beth Roccapriore   

Question:  Can alternate CTDOT approved disposal facilities be used for Item #0101133 



and 0202315? 

   

Answer:  

3/12/2014 8:49:03 AM: The specs contain facilities that were screened and 

found to be capable of accepting the waste stream. If there are any other 

facilities that are currently on DOT’s approved list, capable of accepting 

the waste stream and not listed in the specs please provide their names. They 

will be screened and may be added to the specs if found to be capable of 

accepting the waste stream. Facilities not currently on the approved DOT list 

will not be considered. 

   

Date 

Answered:  
3/12/2014 8:49:03 AM   Date Modified:     

 

Question 

Number:  
55   Date Asked:  3/7/2014 10:35:28 AM   

Company 

Name:  
Clean Slate Environmental, Inc.   Contact Person:  Beth Roccapriore   

Question:  

Could you please provide the Task 210 Subsurface Site Investigation Report 

written by Tetra Tech Rizzo dated February 2009?  

   

Answer:  

3/12/2014 1:27:02 PM: 

http://www.biznet.ct.gov/scp_search/BidDetail.aspx?CID=31237 

 

The report is available at the above weblink. 

   

Date 

Answered:  
3/12/2014 1:27:02 PM   Date Modified:     

 

Question 

Number:  
54   Date Asked:  3/7/2014 9:27:55 AM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Reference Plan Sheet No. 10.03 – Retaining Wall Sections and Details, Note 

#3:  This note states “Lightweight Fill with a unit weight less than 65 PCF 

shall be used as backfill behind Retaining Wall.  Minimum Limits of this 

Lightweight Fill shall extend 25 feet from back face of wall.  Remaining fill 

shall be pervious structure backfill.”  Special Provision Item#506017A – 

Retaining Wall, Basis of Payment, includes “The furnishing, placing and 

compacting of pervious structure backfill within the payment lines”.  Due to 

the 25’ lightweight limit set back, pervious structure backfill, if required, 

will most likely fall outside the payment limit lines.  Will pervious 

structure backfill material, if required outside the payment limit lines of 

0.8*H+2’0”, be paid for under Item No. 216000A – Pervious Structure Backfill? 

 

   

Answer:  
3/12/2014 12:57:59 PM: Yes. 

   



Date 

Answered:  
3/12/2014 12:57:59 PM   Date Modified:     

 

Question 

Number:  
53   Date Asked:  3/7/2014 9:26:53 AM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Reference Sheet No. 10.04 – Retaining Wall Stair Sections and Details, Curb 

and Parapet Detail:  Will the parapet moment slab be paid under Item #506017A 

- Retaining Wall or under Item #601201 – Class “F” Concrete?  

   

Answer:  

3/12/2014 12:51:17 PM: Parapet and moment slab will be paid for under Item 

#0601201 Class F Concrete. 

   

Date 

Answered:  
3/12/2014 12:51:17 PM   Date Modified:     

 

Question 

Number:  
52   Date Asked:  3/6/2014 1:56:20 PM   

Company 

Name:  
Waters Construction Co Inc   Contact Person:  Kurt Troidle   

Question:  

How is the contractor compensated for the detention system in the proposed 

parking lot? 

   

Answer:  

3/12/2014 12:50:04 PM: The underground detention is paid for under their 

separate respective items.  Refer to Drawing C-13 (Sheet No. 11.15) for 

Detention System Detail. 

  

   

Date 

Answered:  
3/12/2014 12:50:04 PM   Date Modified:     

 

Question 

Number:  
51   Date Asked:  3/5/2014 6:36:29 PM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

The curb and parapet detail on Sheet 10.04, Drawing RWL-3 shows a simulated 

stone masonry finish on the south face of the parapet.  The specification for 

Item#0601088A – Concrete Form Liner, section 6.01.01, states that this item 

is applicable for the “the rear face of the parapet atop the retaining wall.”  

The rear face of the parapet is assumed to be the north face.  Please clarify 

if both sides of the parapet are to receive the simulated stone masonry 

finish and if either face is to be paid under item Item#0601088A. 

   

Answer:  3/12/2014 11:35:23 AM: For clarification the term "rear" as used in the 



specification refers only to the side of the parapet facing the lower parking 

lot which shall receive the simulated stone masonry finish and this also 

applies to the east and west return walls.  The masonry stone finish on the 

parapet will be paid for under item #0601088A Concrete Form Liners. 

   

Date 

Answered:  
3/12/2014 11:35:23 AM   Date Modified:     

 

Question 

Number:  
50   Date Asked:  3/5/2014 5:12:41 PM   

Company 

Name:  
Manafort Brothers Incorporated   Contact Person:  Chuck Mercier   

Question:  

Sheet No. 5.30-Step 3 shows a 1.5:1 slope for the ballast under track 4 

adjacent to track 2. Section 1.05, Control of Work, from the Special 

Provisions page 32 (e)(4)states that the contractor shall not excavate any 

slope steeper than 1 (vertical) on 2 (horizontal) from the edge of the 

shoulder. Please confirm that drawing 5.30 is correct and that the 1.5:1 

slope is acceptable and a temporary ballast retainer is not required between 

tracks 2 & 4. 

   

Answer:  

3/12/2014 9:04:56 AM: Sheet No. 5.30 is correct.  A 1:1.5 slope is acceptable 

at this location.  A temporary ballast retainer is not required at this 

location. 

   

Date 

Answered:  
3/12/2014 9:04:56 AM   Date Modified:     

 

Question 

Number:  
49   Date Asked:  3/5/2014 4:57:10 PM   

Company 

Name:  
Manafort Brothers Incorporated   Contact Person:  Chuck Mercier   

Question:  

Item 0503151A - Removal of Superstructure, Basis of Payment states Disposal 

of lead based debris and chemical stripper residue shall be paid for under 

item "Disposal of Lead Debris". This project does not contain the item 

"Disposal of Lead Debris". Should the Removal of Superstructure Basis of 

Payment be corrected to reference Item 0020903A - Lead Compliance for 

Miscellaneous Exterior Tasks? 

   

Answer:  

3/6/2014 2:30:38 PM: A revised specification for Item 0503151A - Removal of 

Superstructure (Site #1) and Item 0503152A - Removal of Superstructure (Site 

#2)shall be issued under a future addendum to correct the reference made in 

error.  It will correct the basis of payment to be made under Item 0020903A - 

Lead Compliance for Miscellaneous Exterior Tasks. 

   

Date 

Answered:  
3/6/2014 2:30:38 PM   Date Modified:     

 



Question 

Number:  
48   Date Asked:  3/5/2014 4:27:48 PM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Section 1.03 – Award and Execution of the Contract, pg. 23, (OCP) Revised Sub 

article 4.  The Department is requesting the Contractor to delete 

“$2,000,000”, and replace with “$3,000,000”.  This is not consistent with the 

January 2013 Supplemental Specifications which replaced Article 1.03.07 of 

the 816 Manual.  Section 1.03 of the January 2013 Supplemental Specs requests 

the Contractor to provide aggregate  OCP coverage of $1,000,000 for a project 

whose value is less than 20 million.  Please clarify the amount of OCP 

coverage required for this project.  

   

Answer:  

3/12/2014 10:10:32 AM: For clarification, you should be utilizing the July 

2013 Supplemental Specifications as noted on Sheet 01.01 "General Notes" and 

on Page 5 of the contract. 

 

Please review Section 1.05.04 of the Form 816A as to the order of governance 

for contract documents.  The contract special provision shall govern. 

   

Date 

Answered:  
3/12/2014 10:10:32 AM   Date Modified:     

 

Question 

Number:  
47   Date Asked:  3/4/2014 5:45:25 PM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

Note 3 on Drawing RWL-2 states that "minimum limits of this lightweight fill 

shall extend 25 feet from back surface of wall."  Please provide more 

specific information regarding the point that the 25ft measurement should be 

taken from.  For example, with a "T" wall, will the measurement be taken from 

the back side of the front face or the back of the stem? - Similarly, with a 

"Double Wall", will the measurement be taken from the back face of the front 

of the bin, or the back face of the rear of the bin?  Additionally, since the 

width of the wall will taper toward the top, it is important to note if this 

measurement will be taken at the top of the wall or at the base of the wall. 

   

Answer:  

3/12/2014 8:58:00 AM: 25 foot dimension shall be taken from the front face of 

the retaining wall.   

  

   

Date 

Answered:  
3/12/2014 8:58:00 AM   Date Modified:     

 

Question 

Number:  
46   Date Asked:  3/4/2014 2:03:41 PM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Kevin O'Connell   



Question:  

Excavation for the Retaining Wall is included under the Lump Sum Item 

#0506017.  The Notice to Contractor – Environmental Investigations deems the 

entire project to either be in an AOEC or LLAOEC.  Will the disposal of all 

excess LLAOEC material generated from the construction of Item #506017A – 

Retaining Wall be paid for as part of the Lump Sum Retaining Wall item 

(#506017A)?  Or will it be paid as unit price item under the Item No. 202315A 

– Disposal of Controlled Materials? 

   

Answer:  

3/6/2014 8:29:43 AM: All surplus LLAOEC will be disposed and paid for under 

Item No. 202315A - Disposal of Controlled Materials 

   

Date 

Answered:  
3/6/2014 8:29:43 AM   Date Modified:     

 

Question 

Number:  
45   Date Asked:  3/4/2014 2:03:06 PM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Kevin O'Connell   

Question:  

Reference Item #0202315A Disposal of Controlled materials, the Special 

Provision states that controlled materials include Soil materials (excluding 

pavement, concrete, sub-base, structures, utilities and ledge/boulders).  The 

Notice to Contractor – Environmental Investigations states that aside from 

the AOEC’s, the remaining project area is deemed to be a “Low Level” Area of 

Environmental Concern (LLAOEC).   Will the disposal of excess Sub-base 

removed from the parking lot be measured for payment under Item #0202315A?  

If the Department assumes it to be “clean” as the Notice to Contractor 

implies and thus it is the Contractor’s responsibility to dispose of it as 

part of the Earth Excavation item, is the Department prepared to provide test 

results proving it does not classify as LLAOEC? 

   

Answer:  

3/6/2014 8:27:53 AM: Subbase is considered part of the pavement structure and 

will not be tested. Like  asphalt, it is expected that the contractor will 

dispose of all surplus Subbase at a reclaim/recycle facility and will include 

that the cost in the bid. 

   

Date 

Answered:  
3/6/2014 8:27:53 AM   Date Modified:     

 

Question 

Number:  
44   Date Asked:  3/4/2014 2:02:36 PM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Kevin O'Connell   

Question:  

On Plan Sheet 05.42 the weight of “Concrete Encased Steel Stringers“ is 

listed as 16.5 Kip per element and on Plan Sheet 05.43 the “Weight of 1 

Concrete Encased Steel Beam” is shown as 13.0k.  Which is the correct weight 

of the Concrete Encased Steel Stringers? 

   

Answer:  3/12/2014 8:01:42 AM: 16.5 Kips.  Drawing S-42 (Sheet No. 05.43) will be 



revised and issued as part of a future Addendum. 

   

Date 

Answered:  
3/12/2014 8:01:42 AM   Date Modified:     

 

Question 

Number:  
43   Date Asked:  3/4/2014 2:02:10 PM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Kevin O'Connell   

Question:  

In order to adequately produce an estimate for the Removal of Superstructure 

of both Site 1 and Site 2, please provide a complete set of the existing 

bridge drawings? 

   

Answer:  

3/12/2014 7:46:23 AM: The information presented in the plans is all that is 

available. 

   

Date 

Answered:  
3/12/2014 7:46:23 AM   Date Modified:     

 

Question 

Number:  
42   Date Asked:  3/4/2014 2:01:38 PM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Kevin O'Connell   

Question:  

Reference Plan Sheet 13.02 - Track Outage Schedule:  This sheet indicates 

Stage 1A – Track 4 out of service, Extend High Level Platform.  This 

information conflicts with what is shown on Plan Sheet 05.29 - Construction 

Staging Sections, Plan Sheet 05.38 Suggested Bridge Erection I and Plan Sheet 

05.43 - Suggested Bridge Demolition Plan.  Can the Department please clarify 

when the High Rail Platforms are to be extended? 

   

Answer:  

3/11/2014 8:32:01 AM: High Level Platform is to be extended east of the 

existing high level platform in Stage 1A as indicated on Contract drawing 

TKO-00 (Sheet No. 13.02).   

   

Date 

Answered:  
3/11/2014 8:32:01 AM   Date Modified:     

 

Question 

Number:  
41   Date Asked:  3/4/2014 2:01:17 PM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Kevin O'Connell   

Question:  

What are the “Limitation of Operations” for Sound Beach Ave, Tomac Ave and 

the Metro-North Parking Lot?    

   

Answer:  3/11/2014 8:29:39 AM: See Addendum #1 



   

Date 

Answered:  
3/11/2014 8:29:39 AM   Date Modified:     

 

Question 

Number:  
40   Date Asked:  3/4/2014 2:00:57 PM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Kevin O'Connell   

Question:  

Please provide a detail of the repair of Sound Beach Ave after the existing 

pier foundation is removed.  Please indicate the pay items for this work?    

   

Answer:  

3/11/2014 8:28:29 AM: Refer to Greenwich Standard Details drawings GSD-1, 

detail for Bituminous Concrete (HMA) on Concrete Pavement Reconstruction.  

Payment will be under respective items. 

   

Date 

Answered:  
3/11/2014 8:28:29 AM   Date Modified:     

 

Question 

Number:  
39   Date Asked:  3/4/2014 2:00:31 PM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Kevin O'Connell   

Question:  

What are the removal limits of the existing pier foundation in Item 

#0503151A- Removal of Superstructure Site 1?   

   

Answer:  

3/11/2014 8:27:42 AM: Existing pier shall be removed in its entirety or a 

minimum of 3'-0" below the proposed finish roadway elevation, or as directed 

by the engineer. 

   

Date 

Answered:  
3/11/2014 8:27:42 AM   Date Modified:     

 

Question 

Number:  
38   Date Asked:  3/4/2014 2:00:01 PM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Kevin O'Connell   

Question:  

Reference Plan Sheet No. 10.03 – Retaining Wall Sections and Details, Typical 

Cross Section Through Parking and Note #3:  This note states “Lightweight 

Fill with a unit weight less than 65 PCF shall be used as backfill behind 

Retaining Wall.  Minimum Limits of this Lightweight Fill shall extend 25 feet 

from back face of wall.  Remaining fill shall be pervious structure 

backfill.”  Are the Lightweight Fill limits 25’ back for the full height of 

the wall or can the Lightweight Fill step up to the existing grade after the 

minimum wall width requirement of 0.8*H+2’-0” has been satisfied?   

   



Answer:  

3/11/2014 8:26:28 AM: Lightweight fill limits 25' back are for the full 

height of the wall 

   

Date 

Answered:  
3/11/2014 8:26:28 AM   Date Modified:     

 

Question 

Number:  
37   Date Asked:  3/4/2014 11:26:10 AM   

Company 

Name:  
The Brunalli Construction Company   Contact Person:  John M. Brunalli   

Question:  

Contract drawing 13.02 shows the retaining wall and site improvements 

commencing upon Notice to Proceed and being complete prior to the start of 

stage construction of the bridges. Is is required that the work be done in 

this given sequence? If so, is there any provisions for expedited review of 

the working drawings for the MSE retaining wall since fabrication and 

construction of the wall will be an important driver of the schedule during 

this stage? 

   

Answer:  

3/10/2014 3:39:01 PM: Retaining wall and Site improvements are intended to 

provide contractor staging area as shown in Phase 1 plan, drawing RWL-4 

(Sheet No. 10.05).  Staged construction of the bridges is dependent on track 

outage as described in Contract drawing TKO-00 (Sheet No. 13.02).  

Consideration for expedited review of working drawings may be considered post 

award. 

 

   

Date 

Answered:  
3/10/2014 3:39:01 PM   Date Modified:     

 

Question 

Number:  
36   Date Asked:  3/4/2014 10:51:22 AM   

Company 

Name:  
The Brunalli Construction Company   Contact Person:  John M. Brunalli   

Question:  

The suggested erection procedure for Track 2 and Track 1 on contract drawings 

5.38 and 5.39 depict the girder in an initial position prior to launching. 

Assuming that the initial position as shown is the delivery location, what is 

the allowable access to get the 48,000 lb girder to this location and what is 

the suggested method of unloading? If the girder is unloaded days before the 

actual launch, will MNRR allow it to be stored next to a live track? 

   

Answer:  

3/10/2014 3:36:59 PM: The suggested erection procedure has been reviewed with 

MNR.  Contractor is to coordinate with MNR. 

   

Date 

Answered:  
3/10/2014 3:36:59 PM   Date Modified:     

 



Question 

Number:  
35   Date Asked:  2/28/2014 5:40:46 PM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

The platform sections depicted on PLE-06 show the stems to be spaced at 5ft 

on center.  Several precast facilities have advised that this is an outdated 

detail, which they no longer have formwork for.  The current formwork in 

stock has stems spaced at 6ft on center.  Please confirm that stems spaced at 

6ft on center will be acceptable. 

   

Answer:  

3/10/2014 2:18:59 PM: We have confirmed availability issues with the 5' 

spaced stem units. The plans will be revised to reflect platforms and 

foundations that use 6' spaced stem units.  All affected sheets and contract 

item quantities will be adjusted accordingly and issued under a future 

Addendum. 

   

Date 

Answered:  
3/10/2014 2:18:59 PM   Date Modified:     

 

Question 

Number:  
34   Date Asked:  2/28/2014 5:36:20 PM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

The typical sections on Drawing RWL-2 show the top of the moment slab to be 

6” (Min) below subbase.  Please confirm if this is a suggested or manditory 

detail. 

   

Answer:  
3/10/2014 1:56:45 PM: See response to Question 32. 

   

Date 

Answered:  
3/10/2014 1:56:45 PM   Date Modified:     

 

Question 

Number:  
33   Date Asked:  2/28/2014 5:32:30 PM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

The curb and parapet detail shown on drawing RWL-3 shows top bars only into 

the moment slab.  Please confirm that this reinforcing scheme is adequate for 

tension created in the bottom of the moment slab by differential settlement 

and/or cyclic wind loads on the parapet and lamp posts. 

   

Answer:  
3/10/2014 1:56:21 PM: See response to Question 32. 

   

Date 

Answered:  
3/10/2014 1:56:21 PM   Date Modified:     

 



Question 

Number:  
32   Date Asked:  2/28/2014 5:31:05 PM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

The height of the parapet depicted on drawing RWL-3 will vary from 7’-6” to 

9’-6” and is partially backfilled and subjected to vehicular impact.  What is 

the width dimension of the cast in place moment slab?  Has the parapet and 

moment slab been analyzed for vehicular impact? 

   

Answer:  

3/10/2014 1:55:34 PM: Height of parapet is dependent on design of retaining 

wall.  Width dimension is dependent on height of parapet and therefore to be 

designed by contractor. 

   

Date 

Answered:  
3/10/2014 1:55:34 PM   Date Modified:     

 

Question 

Number:  
31   Date Asked:  2/28/2014 5:20:43 PM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

Is the stone finish required on the exterior faces of the lamp post 

pedestals (bump outs) shown on drawing RWL-3? 

   

Answer:  
3/10/2014 1:48:50 PM: No. 

   

Date 

Answered:  
3/10/2014 1:48:50 PM   Date Modified:     

 

Question 

Number:  
30   Date Asked:  2/28/2014 5:20:05 PM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

There is no Bid Item for the Class “C” concrete referenced in the Greenwich 

Standard Details.  Please confirm where this will be paid. 

   

Answer:  

3/10/2014 1:41:43 PM: Class "C" concrete will be paid for under the 

respective Items such as, but not limited to, Concrete Sidewalk, Concrete 

Curbing and Granite Curbing. 

   

Date 

Answered:  
3/10/2014 1:41:43 PM   Date Modified:     

 

Question 

Number:  
29   Date Asked:  2/28/2014 5:19:47 PM   



Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

Drawings RWL-1 and RWL-2 provide details for the retaining wall, and states: 

the contractor’s designer shall modify each section for each specific site.  

It is not clear if the limits of lightweight backfill depicted on RWL-2 are 

suggested or mandatory.  Please confirm that it is the Contractor’s 

designer’s responsibility to select suitable material(s) to meet the loading 

requirements. 

   

Answer:  

3/10/2014 1:40:11 PM: Refer to answer provided under Question 16 for 

lightweight requirements, additionally it is the Contractor's responsibility 

to select suitable material(s) to meet the loading requirements outside of 

the lightweight fill area. 

   

Date 

Answered:  
3/10/2014 1:40:11 PM   Date Modified:     

 

Question 

Number:  
28   Date Asked:  2/28/2014 5:18:30 PM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

It is anticipated that NTP will be issued within 60 days of Award.  Please 

confirm. 

   

Answer:  

3/10/2014 1:38:07 PM: 

http://www.ct.gov/dot/lib/dot/documents/dpublications/816/newver/_July13_Form_8

16.pdf 

 

At the above link, please review Section 1.03.08 "Notice to Proceed and 

Commencement of Work" as this is the relevant specification that shall be 

followed. 

   

Date 

Answere

d:  

3/10/2014 1:38:07 PM   Date Modified:     

 

Question 

Number:  
27   Date Asked:  2/28/2014 5:07:57 PM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

Drawing PLE-02 calls for a detectable warning surface along the platform.  

Please confirm that the intent is to install this surface on existing and 

new sections.     

   

Answer:  

3/10/2014 12:59:59 PM: It is confirmed that the Detectable Warning Surface 

shall be installed on both existing and new platform sections. 

 



   

Date 

Answered:  
3/10/2014 12:59:59 PM   Date Modified:     

 

Question 

Number:  
26   Date Asked:  2/28/2014 5:06:13 PM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

Item 0971001A allows lane closures and roadway closures during the allowable 

period(s).  The allowable period(s) are assumed to be “as needed” when the 

contractor is actively working.  Please confirm. 

   

Answer:  

3/10/2014 12:58:11 PM: A revised Section 1.08 "Prosecution and Progress" 

specification is being issued as part of a future Addendum which adds the 

restrictions. 

   

Date 

Answered:  
3/10/2014 12:58:11 PM   Date Modified:     

 

Question 

Number:  
25   Date Asked:  2/28/2014 5:04:19 PM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

Item 0202629A calls for a settlement monitoring program.  Please clarify if 

this work is to be performed by a licensed land surveyor. 

   

Answer:  

3/10/2014 12:53:43 PM: Work under this item shall be performed by qualified 

engineering or surveying personnel.  Qualified engineering personnel shall 

meet the qualifications as described in Item 0980001A "Construction Staking". 

 

The Special Provision for Item #0202629A Settlement Monitoring Program will 

be revised and issued as part of a future Addendum to reflect this 

requirement. 

   

Date 

Answered:  
3/10/2014 12:53:43 PM   Date Modified:     

 

Question 

Number:  
24   Date Asked:  2/28/2014 4:49:04 PM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

Drawing S-22 contains a typical note to Remove Temporary Soldier Pile and 

Lagging.  It is our experience that soldier piles are not to be removed 

within the live load influence line of the Railroad.  Please confirm that 

lagging will be removed and soldier piles will be cut off below the surface 



and abandoned in place. 

   

Answer:  

3/7/2014 3:31:09 PM: The intent is not to destabilize the track by the 

removal of the soldier piles.  The lagging will be removed and the soldier 

piles will be cut off at the bottom of excavation or at least 4' below the 

bottom of railroad ties. 

   

Date 

Answered:  
3/7/2014 3:31:09 PM   Date Modified:     

 

Question 

Number:  
23   Date Asked:  2/28/2014 4:48:09 PM   

Company 

Name:  
Kiewit Infrastructure Co.   Contact Person:  Warren Howard   

Question:  

Drawing TKO-00 depicts the project schedule for continuous track outages.  

Please confirm if these track outage sequence and durations are suggested or 

mandatory.  For example, if the contractor completes the work required for 

Stage 2, before the depicted completion of Stage 2, will the outage for Stage 

3 be permitted to begin ahead of the start date depicted for Stage 3? 

   

Answer:  

3/7/2014 3:30:02 PM: The TKO sheets represent the suggested sequence and one 

that the railroad has committed to support and that the plans have been 

designed for.  With regard to the above example, assuming all work in that 

stage has been completed, found acceptible to the engineer and with 

concurrence of the railroad, then the following stage would be allowed to 

begin ahead of the contractor's submitted and approved schedule as required 

by the contract. 

   

Date 

Answered:  
3/7/2014 3:30:02 PM   Date Modified:     

 

Question 

Number:  
22   Date Asked:  2/25/2014 11:52:29 AM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Reference Plan Sheet No. 10.03 – Retaining Wall Sections and Details:  The 

sections on this drawing show a 6”Dia. Structure Underdrain behind the 

Retaining Wall.  Will this 6” Dia. Structure Underdrain be paid for under the 

Lump Sum Item #0506017A – Retaining Wall or by the Lineal Foot under Item 

#0751821A – 6” Structure Underdrain? 

   

Answer:  

3/7/2014 2:20:20 PM: -The 6" Dia. Structure Underdrain will be paid for under 

Item #0751821A 6" Structure Underdrain. 

   

Date 

Answered:  
3/7/2014 2:20:20 PM   Date Modified:     

 



Question 

Number:  
21   Date Asked:  2/25/2014 11:52:12 AM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Reference Item #0406005A – Pavement Replacement Permanent:  Please indicate 

on the plans exactly where this item will apply as the operations included 

per the Special Provisions all have individual pay items in the bid (#0202000 

Earth Excavation;  #0202529 Cut Bituminous Pavement;  #0205003 Trench 

Excavation 0-10’;  #0304002 Processed Aggregate Base;  #0406170 HMA S1;  

#0406171 HMA S0.5;  #0406172A HMA S0.375;  #0406236 Material for Tack Coat).    

   

Answer:  

3/7/2014 2:19:22 PM: -Item #0406005A Pavement Replacement Permanent will 

apply at all "Full Depth Bituminous Concrete Pavement" areas in the lower 

parking lot (areas south and east of the Retaining wall), as shown on Drawing 

No. C-04 (Sheet No. 11.05), and as explained in Special Provision for Item 

#0406005A Pavement Replacement Permanent. 

   

Date 

Answered:  
3/7/2014 2:19:22 PM   Date Modified:     

 

Question 

Number:  
20   Date Asked:  2/25/2014 11:51:52 AM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Reference Item #0601108A Concrete Stairs:  Is the Lump Sum item to include 

any excavation required for construction of the new CIP/Precast Stairs and 

sonotubes/foundations or will it be measured for payment elsewhere?   

 

   

Answer:  

3/7/2014 2:17:27 PM: Excavation for new stairs and foundations shall be paid 

for under Item #0203000 Structure Excavation Earth (Complete). 

   

Date 

Answered:  
3/7/2014 2:17:27 PM   Date Modified:     

 

Question 

Number:  
19   Date Asked:  2/25/2014 11:51:34 AM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Under what item(s) is the excavation of the ballast/subballast at each of the 

bridge deck removals to be paid for?  Is the ballast/subballast to be 

considered contaminated regardless of whether it falls in an AOEC? 

   

Answer:  

3/11/2014 8:25:07 AM: The excavation of the ballast/subballast will be paid 

for under Item #0203000 Structure Excavation Earth (Complete). 

 

All surplus ballast/subballast will be disposed and paid for under Item No. 



202315A - Disposal of Controlled Materials. 

   

Date 

Answered:  
3/11/2014 8:25:07 AM   Date Modified:     

 

Question 

Number:  
18   Date Asked:  2/25/2014 11:51:17 AM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Reference Item #0090061A – Erection/Removal Cycle Bridge Plates: Method of 

Measurement states that the cost for snow removal of the Bridge Plates will 

not be measured separately and is to be included under this item.  Due to the 

fact that the bridge plates are located at 3 different stations and the 

number of snow storms carry drastically vary season to season, the 

responsibility/liability for snow removal should remain with the railroad 

forces that are maintaining each station already.  Please consider revising 

the Special Provision to exclude snow removal for the bridge plates. 

   

Answer:  
3/7/2014 11:55:42 AM: This specification will remain as is. 

   

Date 

Answered:  
3/7/2014 11:55:42 AM   Date Modified:     

 

Question 

Number:  
17   Date Asked:  2/25/2014 11:50:54 AM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Reference Sheet No. 11.04 – Site Layout Plan and Note No. 3 on Sheet No. 

10.03:  Note No. 3 on Sheet No. 10.03 states “Minimum limits of this 

Lightweight Fill shall extend 25 feet from the back face of Wall.”  If the 

limit of Lightweight Fill is extended 25’ in back of the Retaining Wall in 

the area of the existing electric transformers, it will extend under the 

existing transformers and in affect create a conflict the existing 

transformers.  Please address this area of conflict and provide details as to 

the extent of the lightweight fill in this area and any temporary support 

required for the existing transformers as well as for the adjacent Tower 

Foundation for Tower #1256. 

   

Answer:  

3/7/2014 11:53:11 AM: The design intent is not to undermine the existing 

transformer.  The 25-foot minimum requirement for Lightweight Fill applies to 

the fill section only. 

   

Date 

Answered:  
3/7/2014 11:53:11 AM   Date Modified:     

 

Question 16   Date Asked:  2/25/2014 11:50:37 AM   



Number:  

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Reference Sheet No. 10.03 – Retaining Wall Details, Note No.3:  This note 

states “Minimum limits of this Lightweight Fill shall extend 25 feet from the 

back face of Wall.”  Does the 25 foot minimum requirement apply when the 

proposed retaining wall is in both a fill and a cut section?  Or only when 

the retaining wall is in a fill section?   

   

Answer:  

3/7/2014 11:21:46 AM: -The 25-foot minimum requirement for Lightweight Fill 

applies to the fill section only. 

   

Date 

Answered:  
3/7/2014 11:21:46 AM   Date Modified:     

 

Question 

Number:  
15   Date Asked:  2/25/2014 11:50:21 AM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Reference Sheet No. 10.01 – Retaining Wall Stairs Sections and Details, 

Section A-A:  This section shows a “Proposed Concrete Wall” under the stair 

landing.  Will this concrete wall be paid under Item #0506017A – Retaining 

Wall (LS), Item #601108A – Concrete Stairs (LS) or Item #601201 – Class “F” 

Concrete (CY)? 

   

Answer:  

3/7/2014 11:20:46 AM: -Concrete wall at retaining wall stair will be paid for 

under Item #0601000A Class A Concrete. 

   

Date 

Answered:  
3/7/2014 11:20:46 AM   Date Modified:     

 

Question 

Number:  
14   Date Asked:  2/25/2014 11:49:58 AM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Reference Sheet No. 11.04 – Site Layout Plan:  This plan shows an existing 

Electric Transformer just to the south of Tower #1256.  Is this Electric 

Transformer to remain?  If it is to remain, please provide details (depth, 

length & width) of its existing foundation. 

   

Answer:  

3/6/2014 3:29:59 PM: Yes, Electric Transformer is to remain.  The Department 

does not have the requested information.  Transformer foundation dimensions 

should be requested from the owner of the facility which is Northeast 

Utilities. 

   

Date 3/6/2014 3:29:59 PM   Date Modified:     



Answered:  

 

Question 

Number:  
13   Date Asked:  2/25/2014 11:49:40 AM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Reference Sheet No. 10.02 – Retaining Wall Plan and Elevation, Plan View:   

This plan view shows existing Tower #1256.  Is this Tower to Remain?  If it is 

to remain, please provide the depth and diameter of its existing foundation.    

   

Answer:  

3/12/2014 1:59:17 PM: The Department has obtained and it will be posted to the 

link below: 

 

http://www.biznet.ct.gov/scp_search/BidDetail.aspx?CID=31237 

 

3/6/2014 3:28:06 PM: Yes, Tower #1256 is to remain.  The Department is not in 

possession of the requested information.  Tower foundation dimensions should 

be requested from the owner of the facility which is recorded as Northeast 

Utilities. 

   

Date 

Answered:  
3/6/2014 3:28:06 PM   Date Modified:  3/12/2014 1:59:17 PM   

 

Question 

Number:  
12   Date Asked:  2/25/2014 11:49:24 AM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Reference Sheet No. 10.02 – Retaining Wall Plan and Elevation, Plan View:  In 

two (2) locations on this plan view it states “Existing OH Utilities will be 

relocated by others prior to commencement of work on Retaining Wall”.  In two 

(2) other locations on this Plan View it states “Transmission Lines to 

remain”.  These four (4) locations are generally pointing to the same 

overhead utilities.  Please specify which overhead utilities are to remain 

and which ones will be relocated prior to commencement of work on the 

Retaining Wall. 

   

Answer:  

3/6/2014 3:20:04 PM: -Drawing No. RWL-1 (Sheet No. 10.02) will be revised to 

clarify overhead lines to remain and to be relocated.  Revised Drawing No. 

RWL-1 will be issued as part of a future Addendum. 

   

Date 

Answered:  
3/6/2014 3:20:04 PM   Date Modified:     

 

Question 

Number:  
11   Date Asked:  2/25/2014 11:48:51 AM   

Company O&G Industries, Inc.   Contact Person:  Wendy Wagner   



Name:  

Question:  

Reference Sheet No. 10.04 – Retaining Wall Stair Sections and Details:  

Section A-A indicates Handrail (1 ½” Dia. SCH40 Pipe for the upper portion of 

the stairs.  Please provide a detail for this handrail.  

   

Answer:  

3/6/2014 3:18:24 PM: -Drawing No. SWS-6 will be revised to show detail for 

handrail at upper portion of retaining wall stair.  Revised Drawing No. SWS-6 

will be issued as part of Addendum No. 2. 

   

Date 

Answered:  
3/6/2014 3:18:24 PM   Date Modified:     

 

Question 

Number:  
10   Date Asked:  2/25/2014 11:48:35 AM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Reference Sheet No. 10.04 – Retaining Wall Stair Sections and Details:  

Section A-A indicates railing RS-11 for the lower portion of stairs, however, 

no RS-11 appears on the Railing and Handrail Schedule on Drawing SWS-6.  

Please clarify. 

   

Answer:  

3/6/2014 9:10:13 AM: -Drawing No. SWS-6 will be revised to indicate geometry 

of RS-11.  Revised Drawing No. SWS-6 will be issued as part of a future 

Addendum. 

   

Date 

Answered:  
3/6/2014 9:10:13 AM   Date Modified:     

 

Question 

Number:  
9   Date Asked:  2/25/2014 11:48:16 AM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Reference Sheet No. 06.06 – Access Stairways and Details:  Details 1, 2 and 5 

show the Sonotube Foundations and foundations on rock.  Are these foundations 

to be included under the Lump Sum Item #0601108A Concrete Stairs or will they 

be measured for payment under either the Class A or Class F Concrete pay 

items?   

   

Answer:  

3/6/2014 9:09:16 AM: -Foundations including sonotube foundations will be 

included under Item #0601108A Concrete Stairs. 

A revised Special Provision for Item #0601108A will be issued as part of a 

future Addendum. 

   

Date 

Answered:  
3/6/2014 9:09:16 AM   Date Modified:     

 



Question 

Number:  
8   Date Asked:  2/25/2014 11:47:53 AM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Reference Sheet No. 10.03, Note 2:  This note states that the Cost of the 

Simulated Stone Masonry Finish and Color Staining will be included in the 

lump sum cost of Item #0506017A – Retaining Wall.  The Proposal Form provides 

a separate payment for both of these items.  Will the Simulated Stone Masonry 

Finish and Color Staining be paid under Item #0506017A - Retaining Wall or 

under Item #0601019A – Chemically Stained Concrete and 0601088A – Concrete 

Form Liners?  

   

Answer:  

3/6/2014 9:08:05 AM: -Simulated Stone Masonry Finish and Color Staining for 

the retaining wall, will be paid under Item #0506017A Retaining Wall, as 

stated on Sheet No. 10.03, Note 2.  Simulated Stone Masonry and Color 

Ctaining for the parapet will be paid for under item #0601019A Chemically 

Stained Concrete and item #0601088A Concrete Form Liners. 

   

Date 

Answered:  
3/6/2014 9:08:05 AM   Date Modified:     

 

Question 

Number:  
7   Date Asked:  2/25/2014 11:47:33 AM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Reference Sheet No. 10.03 – Retaining Wall Sections and Details, Typical 

Sections:   The Retaining Wall Lump Sum Limit Line shown on these sections 

indicates the Lightweight Fill as being part of the Lump Sum Payment.   Item 

# 0207150 on the Proposal Form provides a separate payment for Lightweight 

Fill.  Will the Lightweight Fill be paid under the Item #0506017A – Retaining 

Wall or Under Item # 0207150 – Lightweight Fill?   

   

Answer:  

3/6/2014 9:06:59 AM: -The Lightweight Fill will be paid for under Item 

#0207150 Lightweight Fill. 

   

Date 

Answered:  
3/6/2014 9:06:59 AM   Date Modified:     

 

Question 

Number:  
6   Date Asked:  2/25/2014 11:47:12 AM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Reference Sheet No. 05.02, Concrete Notes, Note #8:  This note indicates that 

Class F Concrete is to be used at the Retaining Wall Parapet.  The Retaining 

Wall Lump Sum Pay Limit Line shown on Sheet 10.03 includes the Parapet as 

part of the Lump Sum Payment.  Will the Retaining Wall parapet be paid under 

Item #0506017A – Retaining Wall or will it be paid under Item #0601201 – 



Class F Concrete?   

   

Answer:  

3/6/2014 9:06:19 AM: -The retaining wall parapet will be paid under Item 

#0601201 Class F Concrete. 

   

Date 

Answered:  
3/6/2014 9:06:19 AM   Date Modified:     

 

Question 

Number:  
5   Date Asked:  2/25/2014 11:46:53 AM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

Reference Sheet No. 12.29 – Temporary Stringers, Plan, Sections and Details:  

This plan shows a Temporary Superstructure for Site 2.  The Proposal does not 

contain a pay item for this work, nor is there a Special Provision for this 

work.  Will the Department please provide a pay item and Special Provision 

for this work?  

   

Answer:  

3/6/2014 9:05:41 AM: -Item #0603882A Temporary Support System (Site No. 2) 

will be added to the Project.  A Special Provision will be provided as part 

of a future addendum. 

   

Date 

Answered:  
3/6/2014 9:05:41 AM   Date Modified:     

 

Question 

Number:  
4   Date Asked:  2/25/2014 11:46:29 AM   

Company 

Name:  
O&G Industries, Inc.   Contact Person:  Wendy Wagner   

Question:  

The Plan View on Sheet No. 05.34 – Framing Plan, shows the Facia Girder Web 

plate dimension to be  41”; Sections C-C and D-D on Sheet No. 05.37 – 

Suggested Bridge Erection Plan,  show the Facia Girder Web plate dimension to 

be 39”.  Which dimension is correct? 

   

Answer:  

3/6/2014 9:04:20 AM: -Sections C-C and D-D have been revised per Addendum No. 

1; Web plate dimension for sections C-C and D-D is 1"x41". 

 

   

Date 

Answered:  
3/6/2014 9:04:20 AM   Date Modified:     

 

Question 

Number:  
3   Date Asked:  2/21/2014 2:26:08 PM   

Company 

Name:  
Manafort Brothers Inc.   Contact Person:  Keith Calabro   



Question:  

Please check the quantity for Item 0969064 - Construction Field Office Large 

- 48 Months. This seems excessive considering the contract duration is 1069 

calendar days with no winter shut down which comes to 36 months. Please 

advise.  

   

Answer:  

3/4/2014 3:26:27 PM: The quantity is being reduced under Addendum #1 to 42 

months.  This will allow for the field inspection staff to remain in the 

field office for sufficient time to close out the project. 

   

Date 

Answered:  
3/4/2014 3:26:27 PM   Date Modified:     

 

Question 

Number:  
2   Date Asked:  2/21/2014 1:58:47 PM   

Company 

Name:  
High Steel Structures LLC   Contact Person:  Deb Kupres   

Question:  

On bridge 03948R sheet S-36 on section C and D you show flanges to be 1'6" x 

2 1/2" put indicate you want 24" x 3 1/2" and a 39" deep web. Which flange 

size is correct? 

   

Answer:  

3/4/2014 3:20:43 PM: The correct flanges size for this section is 1'-6" x 1 

1/2".  A corrected sheet will be issued under Addendum #1 

   

Date 

Answered:  
3/4/2014 3:20:43 PM   Date Modified:     

 

Question 

Number:  
1   Date Asked:  2/21/2014 1:58:28 PM   

Company 

Name:  
High Steel Structures LLC   Contact Person:  Deb Kupres   

Question:  

On sheet S-36 section D you indicate 18" wide flanges but a 11 1/4" wide 

bearing stiffener. This will not work if flange is 18" wide. 

   

Answer:  

3/4/2014 3:19:28 PM: The flange stiffener should be 8 1/4" wide.  A 

corrected sheet will be issued under Addendum #1. 

   

Date 

Answered:  
3/4/2014 3:19:28 PM   Date Modified:     

 


